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ADDENDUM 
 
 
Date:  3 April 2006 
 
To:   Chris Rindlisbacher, Eagle Environmental, Inc. 
   Pat Philabaum, Rocmont Industrial, Inc. 
   Shannon Sandberg, Environmental Abatement, Inc. 
   Jeff Orr, Thermal West Industrial, Inc. 
   Ken Stoker, Fresh Air Environmental Solutions 
   William Vasquez, PDGE 
 
From:  Robert J. Anderson, Project Manager, DFCM 
 
Reference:  Lind Lecture Hall, Asbestos Abatement & Demolition 
   Weber State University 
 
DFCM Project #:  05283810 
 
Subject:  Addendum No. 1 
 
Pages:  Addendum    2 pages 
  Architectural Addendum             0 pages  
  Total Pages                2 pages   
 
Note: This Addendum shall be included as part of the Contract Documents.  Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.  
Acknowledge receipt of this Addendum in the space provided on the Bid Form.  Failure to do so 
may subject the Bidder to disqualification. 
 
1.a.1  “REVISED” Bid Form – Attached (notes unit pricing for pipe fittings, laterals, conacles & 
pipe hanger saddles 4” , 6” and 8” diameter). 
 
1.b.1  Unit pricing for pipe fittings, laterals, conacles & pipe hanger saddles on “Revised” Bid 
Form. 
 
1.b.2  Unit pricing for pipe fittings, laterals, conacles & pipe hanger saddles on “Revised” Bid 
Form. 
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1.b.3  Unit pricing for pipe fittings, laterals, conacles & pipe hanger saddles on “Revised” Bid 
Form. 
 
1.c.1  Schedule Change:  Project to start approximately May 5th, 2006 with substantial 
completion on June 16th, 2006. 
 
1.d.1  REF: Sheet DAE 100, cadaver lab Room 020 Ceiling Demo Plan:  The note should read:  
“Remove existing ceiling, grilles & light fixtures” (the comma was inadvertently missing).  The 
ceiling is to be remove, see Key Note #2 on sheet DAC 101. 
 
1.e.1  REF:  Sheet DAE 101, the protective cover detail A5 is required at all permanent displays.  
If contractor feels there is an acceptable alternate to provide the same durable covering and 
support of that covering, it should be noted in proposal.  The protective covers are to remain in 
place after the completion of this contract, to continue the protection during construction. 
 
1.f.1  REF:  Sheet DAE 102, Cabinets shown in the rooms will remain in place during 
demolition/abatement and must be protected.  The desk (noted as shelving) in Office 231B will 
remain in place, not to be removed. 
 
1.g.1  REF:  Sheet DEE-ALT, delete this sheet from the bid package, this work will not be 
required by the demolition contractor. 
 
1.h.1 REF:  Sheets DEE101, DEE101 General Demolition Notes:  notes refer to an Electrical 
Contractor; it is required to retain a licensed electrician to secure the power feeds to the panels, 
prior to disconnecting circuits and removing conductors, etc., as indicated in the notes.  
Reference to General Contractor should be reference to WSU electrical or mechanical shops 
managers. 
 
1.i.1  REF:  Sheets DEE101, DEE102 Reference Notes:  the reference to Mountain Alarm 
coordination requires that Mountain Alarm be retained to perform any work associated with fire 
alarm devices. 
 
1.j.1 REF:  Sheet DMH100, the ductwork shown dashed in the Mechanical Room 018 is to 
remain (it is shown dashed because it exists above the large duct). 
 
1.k.1  REF:  Sheet DMH101, Key Note #1:  this work is to be part of the base scope, not an 
alternate task. 
 
1.l.1  REF:  Sheet AE 102, in rooms #225, 205,206 & 208 delete note 13, the wall base is to 
remain. 
     
 
End of Addendum 


